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1. PROJECT DESCRIPTION
The Project involves construction work associated with:

Region 4 Parking Lot Improvements
Fish, Wildlife & Parks (FWP) project # 21-01
Located in Great Falls, MT

This project includes removing and replacing asphalt, new asphalt, sub-excavation with
gravel and fabric, and miscellaneous items to complete the work.

2. PROJECT RELATED CONTACTS

Project contacts are designated as follows:
Owner: Montana FWP
1420 E. Sixth Ave.
PO Box 200701
Helena, MT 59620-0701

FWP Project Representative: Joseph Renenger — R4 HQ
FWP Project Manager
1522 Ninth Avenue
Helena, MT 59620
406-841-4007 (wk)
406-439-9889 (cell)
406-841-4004 (fax)

Darcy Yakoweshen — Giant Springs S.P.
FWP Project Manager

1522 Ninth Avenue

Helena, MT 59620

406-841-4019 (wk)

406-459-0527 (cell)

406-841-4004 (fax)

3. SITE INSPECTION

All Bidders should satisfy themselves as to the construction conditions by personal
examination of the site described in this document. Bidders are encouraged to make any -
investigations necessary to assess the nature of the construction and the difficulties to be
encountered, see General Conditions, Article 3.

4. SOILS INFORMATION
Geotechnical investigation work has not been done for this Project. It is the responsibility
of the Bidders to conduct all investigations and determine the soil type and digging

conditions that may be encountered with this Project prior to bid preparation, see General
Conditions, Article 3.
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5. PROJECT REPRESENTATIVE, INSPECTIONS, AND TESTING

The Contractor’s work will be periodically tested and observed to insure compliance with
the Contract Documents. Complete payment will not be made until the Contractor has
demonstrated that the work is complete and has been performed as required. If the
Project Representative detects a discrepancy between the work and the requirements of
the Contract Documents at any time, up to and including final inspection, such work will not
be completely paid for until the Contractor has corrected the deficiency, see General
Conditions, Article 9.

The Project Representative will periodically monitor the construction of work to determine if
the work is being performed in accordance with the contract requirements. The Project
Representative does not have the authority or means to control the Contractor's methods of
construction. It is, therefore, the Contractor's responsibility to utilize all methods,
equipment, personnel, and other means necessary to assure that the work is installed in
compliance with the Drawings and Specifications, and laws and regulations applicable to
the work. Any discrepancies noted shall be brought to the Contractor's attention, who shall
immediately correct the discrepancy. Failure of the Project Representative to detect a
discrepancy will not relieve the Contractor of his ultimate responsibility to perform the work
as required, see General Conditions, Article 3.

The Contractor shall inspect the work as it is being performed. Any deviation from the
Contract requirements shall be immediately corrected. Prior to any scheduled observation
by the Project Representative, the Contractor shall again inspect the work and certify to the
Project Representative that he has inspected the work and it meets the requirements of the
Contract Documents. The Project Representative may require uncovering of work to verify
the work was installed according to the contract documents, see General Conditions, Article
12.

The work will be subject to review by the Project Representative. The results of all such
observations, and all contract administration, shall be directed to the Contractor only
through the Project Representative.

5.1  Services Required by the Contractor. The Contractor shall provide the following
services:

a. Any field surveys to establish locations, elevations, and alignments as stipulated on
the Contract Documents. FWP reserves the right to set preliminary construction
staking for the project. The Contractor is responsible to notify FWP for any
construction staking discrepancies.

b. Preparation and certification of all required shop drawings and submittals as
described in the General Conditions, Article 3.

c. All testing requiring the services of a laboratory to determine compliance with the
Contract Documents shall be performed by an independent commercial testing
laboratory acceptable to the Project Representative. The laboratory shall be staffed
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with experienced technicians properly equipped, and fully qualified to perform the
tests in accordance with the specified standards.

d. Preparation and submittal of a construction schedule, including submittals, see
General Conditions, Article 3. The schedule shall be updated as required, as
defined in the Contract Documents.

e. All Quality Control testing as required by the Contractor’s internal policies.

f.  All Quality Assurance testing and/or re-testing as stated in the Contract Documents,
see General Conditions, Article 13.

5.2  Services Provided by the Owner. The Owner shall provide the following services at
no cost to the Contractor except as required for retests as defined in the Contract
Documents.

a. The Project Representative may check compaction of backfill and surfacing courses
using laboratory testing submittal information supplied by the Contractor. These
tests are to determine if compaction requirements are being fulfilled in accordance
with the Contract Documents. It is ultimately the responsibility of the Contractor to
ensure that this level of compaction is constant and met in all locations.

b. Any additional Quality Assurance testing deemed appropriate by the Owner, at the
Owner’s expense.

6. ENGINEERING INTERPRETATIONS

Timely Engineering decisions on construction activities or results have an important bearing
on the Contractor’'s schedule. When engineering interpretation affects a plan design or
specifications change, it should be realized that more than 24 hours may be required to
gain the necessary Owner participation in the decision process including time for formal
work directive or change order preparation as required.

7. REJECTED WORK

Any defective work or nonconforming materials or equipment that may be discovered at any
time prior to the expiration of the warranty period, shall be removed and replaced with work
or materials conforming to the provisions of the Contract Documents, see General
Conditions, Article 12. Failure on the part of the Project Representative to condemn or
reject bad or inferior work, or to note nonconforming materials or equipment on the
Contractors submittals, shall not be construed to imply acceptance of such work. The
Owner shall reserve and retain all its rights and remedies at law against the Contractor and
its Surety for correction of any and all latent defects discovered after the guarantee period
(MCA 27-2-208).

Only the Project Representative will have the authority to reject work which does not
conform to the Contract Documents.
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8. UTILITIES

The exact locations of existing utilities that may conflict with the work are not precisely
known. It shall be the Contractor's responsibility to contact the owners of the respective
utilities and arrange for field location services. One Call Locators, 1-800-424-5555

The Contract Documents may show utility locations based on limited field observation and
information provided to the Project Representative by others. The Project Representative
cannot guarantee their accuracy. The Contractor shall immediately notify the Project
Representative of any discrepancies with utility locations as shown on the Contract
Drawings and/or their bury depths that may in any way affect the intent of construction as
scoped in these specifications.

There will be no separate payment for exploratory excavation required to locate
underground utilities.

8.1 Notification. The Contractor shall contact, in writing, all public and private
utility companies that may have utilities encountered during excavation. The
notification includes the following information:

a. The nature of the work that the Contractor will be performing.

b. The time, date and location that the Contractor will be performing work
that may conflict with the utility.

C. The nature of work that the utility will be required to perform such as
moving a power pole, supporting a pole or underground cable, etc.

d. Requests for field location and identification of utilities.

A copy of the letter of notification shall be provided to the Project
Representative. During the course of construction, the Contractor shall keep
the utility companies notified of any change in schedule, or nature of work
that differs from the original notification.

8.2  |dentification. All utilities that may conflict with the work shall be the
Contractor's responsibility to locate before any excavation is performed. Field
markings provided by the utility companies shall be preserved by the
Contractor until actual excavation commences. All utility locations on the
Drawings should be considered approximate and should be verified in the
field by the Contractor. The Contractor shall also be responsible for locating
all utilities that are not located on the Drawings.

Utilities are depicted on the Contract Documents in accordance with their
achieved “Quality Levels,” as defined in the American Society of Civil
Engineer’s Document, ASCE 38, “Standard Guideline for the Collection and
Depiction of Existing Subsurface Utility Data.” Reliance upon these data for
risk management purposes during bidding does not relieve the Contractor, or
Utility Owner from following all applicable utility damage prevention statutes,
policies, and/or procedures during construction. It is important that the
Contractor investigates and understands the scope of work between the
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project Owner and Engineer regarding scope of limits of the utility
investigations leading to these utility depictions. Definitions of Quality Levels
are described as follows:

a.

General Provisions

"QUALITY LEVEL A" - (QLA): LOCATING THROUGH
EXCAVATION. QLA data are highly accurate and are obtained by
surveying an exposed utility. As such, both horizontal and vertical
data are recorded. Survey accuracies are typically set at 15mm (1/2-
inch) vertically, and to project survey standards horizontally (typically
the same as for topography features), although these survey
accuracies and precisions are generally left to the owner to specify in
a scope of work. In addition to the applicable standard of care and
any other additional standards imposed by commercial indemnity
clauses, the accuracy of these location data is also typically
guaranteed. Other data typically characterized include material type,
surface elevation, utility size/capacity, outside dimensions, and
configurations, soil type, and utility condition.

"QUALITY LEVEL B" — (QLB): DESIGNATING. QLB information is
obtained through the application of appropriate surface geophysical
methods to identify the existence and approximate horizontal location
of utilities (a utility’s “designation”) within the project limits, followed by
survey, mapping, and professional review of that designation.
Underground utilities are identified by interpretation of received
signals generated either actively or passively, and through correlating
these received signals with visible objects (QLC) and record data
(QLD) to determine function. Designated utilities that can’'t be
identified are labeled as “unknowns.” Although approximate has no
accuracy associated with it, generally the locations are within inches
rather than feet. The more utility congested the area or the deeper the
utilities, the less likely it is that the designations will achieve that
accuracy. These designations are then surveyed to project
accuracies and precisions, typically third-order accuracy similar to
other topography features. Note that surveying existing one-call
marks does not lead to QLB data, since the genesis of the marks was
not under the direct responsible charge of the professional certifying
the QLB depictions, and one-call generally does not address unknown
utilities, privately owned utilities, utilities without records, abandoned
utilities, and so on. Nor does the professional have knowledge of the
field technician’s qualifications, training, and level of effort.

"QUALITY LEVEL C" - (QLC): SURFACE VISIBLE FEATURE
SURVEY. QLC builds upon the QLD information by adding an
independent detailed topography site survey for surface-visible
appurtenances of subsurface utilities including but not limited to fire
hydrants, valves, risers, and manholes. Professional judgment is
used to correlate the QLD data to the surveyed features, thus
increasing the reliability of both utility location and existence. Itis a
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function of the professional to determine when records and features
do not agree and resolve discrepancies. This may be accomplished
by depiction of a utility line at quality level D, effectively bypassing or
disregarding (but still depicting) a surveyed structure of unknown
origin. Additional resolution may result from consultation with utility
owners.

d. “QUALITY LEVEL D" — (QLD): EXISTING RECORDS RESEARCH.
QLD is the most basic level of information. Information is obtained
from the review and documentation of existing utility records, verbal
accounts, and/or one-call markings (to determine the existence of
major active utilities and their approximate locations).

8.3 Removal or Relocation of Utilities. All electric power, street lighting, gas,
telephone, and television utilities that require relocation will be the
responsibility of the utility owner. A request for extending the specified
contract time will be considered if utility owners cause delays.

8.4  Public Utilities. Water, sewer, storm drainage, and other utilities owned and
operated by the public entities shall, unless otherwise specifically requested
by the utility owner, be removed, relocated, supported or adjusted as
required by the Contractor at the Contractor's expense. All such work shall be
in accordance with these Contract Documents, or the Owner's Standard Spe-
cifications or written instructions when the work involved is not covered by
these Specifications.

8.5  Other Utilities. Utilities owned and operated by private individuals, railroads,
school districts, associations, or other entities not covered in these Special
Provisions shall, unless otherwise specifically requested by the utility owner,
be removed, relocated, supported or adjusted as required by the Contractor
at the Contractor's expense. All work shall be in accordance with the utility
owner's directions, or by methods recognized as being the standard of the
industry when directions are not given by the owner of the utility.

An easement for a waterline exists through Giant Springs State park. The
contractor shall take care to avoid any damage to the water line. All damage
shall be repaired by the contractor at the contractor’s expense. The location
of the exact water line is approximate.

8.6 Damage to Utilities and Private Property. The Contractor shall protect all
utilities and private property and shall be solely responsible for any damage
resulting from his construction activities. The Contractor shall hold the Owner
and Project Representative harmless from all actions resulting from his
failure to properly protect utilities and private property. All damage to utilities
shall be repaired at the Contractor's expense to the full satisfaction of the
owner of the damaged utility or property. The Contractor shall provide the
Owner with a letter from the owner of the damaged utility or property stating
that it has been repaired to the utility owner's full satisfaction.
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8.7  Structures. The Contractor shall exercise every precaution to prevent
damage to existing buildings or structures in the vicinity of his work. In the
event of such damages, he shall repair them to the satisfaction of the owner
of the damaged structure at no cost to the Owner.

8.8  Overhead Utilities. The Contractor shall use extreme caution to avoid a
conflict, contact, or damage to overhead utilities, such as power lines,
streetlights, telephone lines, television lines, poles, or other appurtenances
during the course of construction of this project.

8.9 Buried Gas Lines. The Contractor shall provide some means of overhead
support for buried gas lines exposed during trenching to prevent rupture in
case of trench caving.

8.10 Pavement Removal. Where trench excavation or structure excavation
requires the removal of curb and gutter, concrete sidewalks, or asphalt or
concrete pavement, the pavement or concrete shall be cut in a straight line
parallel to the edge of the excavation by use of a spade-bitted air hammer,
concrete saw, colter wheel, or similar approved equipment to obtain a
straight, square clean break. Pavement cuts shall be 2 feet wider than the
actual trench opening.

8.11 Survey Markers and Monuments. The Contractor shall use every care and
precaution to protect and not disturb any survey marker or monuments, such
as those that might be located at lot or block corners, property pins, intersec-
tion of street monuments or addition line demarcation. Such protection
includes markings with flagged high lath and close supervision. No
monuments shall be disturbed without prior approval of the Project
Representative. Any survey marker or monument disturbed by the Contractor
during the construction of the project shall be replaced at no cost to the
Owner by a licensed land surveyor.

8.12 Temporary Utilities. The Contractor shall provide all temporary electrical,
lighting, telephone, heating, cooling, ventilating, water, sanitary, fire protec-
tion, and other utilities and services necessary for the performance of the
work. All fees, charges, and other costs associated therewith shall be paid for
by the Contractor.

9. CONSTRUCTION SAFETY

The Contractor shall be solely and completely responsible for conditions of the jobsite,
including safety of all persons (including employees and subcontractors) and property
during performance of the work. This requirement shall apply continuously and not be
limited to normal working hours. Safety provisions shall conform to U.S. Department of
Labor (OSHA), and all other applicable federal, state, county, and local laws, ordinances,
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codes, and regulations. Where any of these are in conflict, the more stringent requirement
shall be followed. The Contractor’s failure to thoroughly familiarize himself with the
aforementioned safety provisions shall not relieve them from compliance with the
obligations and penalties set forth therein, see General Conditions, Article 10.

10. CONSTRUCTION LIMITS AND AREAS OF DISTURBANCE

10.1

10.2

Construction Limits. Where construction easements or property lines, are not
specifically called out on the Contract Documents, limit the construction disturbance
to ten (10) feet, when measured from the edge of the slope stake grading, or to the
adjacent property line, whichever is less. Disturbance and equipment access
beyond this limit is not allowed without the written approval of both the Project
Representative and the Owner of the affected property. If so approved, disturbance
beyond construction limits shall meet all requirements imposed by the landowner;
this includes existing roads used and/or improved as well as the construction of new
access roads. Special construction, reclamation, or post-construction reclamation or
other closure provisions required by the landowner on access roads beyond the
construction limits shall be performed by the Contractor at no additional cost to the
Owner.

Areas of Disturbances. Approved areas of disturbance are those areas disturbed by
construction activities within the construction limits and along designated or
approved access routes. Such areas may require reclamation and revegetation
operations, including grading to the original contours, top soiling with salvaged or
imported topsoil, seeding, fertilizing, and mulching as specified herein. Other areas
that are disturbed by the Contractor's activities outside of the limits noted above will
be considered as site damage or unapproved areas of disturbance, see General
Conditions, Articles 3 and 10. This includes areas selected by the Contractor
outside the defined construction limits for mobilization, offices, equipment, or
material storage.

11. DECONTAMINATE CONSTRUCTION EQUIPMENT

Power wash all construction equipment entering the project site to prevent the spread of
noxious weeds and aquatic invasive species. This applies to all FWP projects, whether or
not individual construction permits specifically address cleaning of equipment.

12. TREE PROTECTION AND PRESERVATION

The Contractor and the Owner shall individually inspect all trees within the project
construction limits prior to construction. The Owner shall determine which trees are to
be removed and which trees are to be preserved. Construction of the grading, utilities
and various roadway facilities must not significantly damage the trees root system or
hinder it's chances for survival. Reasonable variations from the Contract Documents,
as directed by the Project Representative, may be employed to ensure the survival of

trees.
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13. CONSTRUCTION SURVEYS

The Contractor will be responsible for all layout and construction staking utilizing the
Project Representative’s existing control and coordinate data for the project.
Dimensions and elevations indicated in layout of work shall be verified by the
Contractor. Discrepancies between Drawings, Specifications, and existing conditions
shall be referred to the Project Representative for adjustment before work is performed.
The Project Representative may set location and grade stakes prior to construction;
however, it is ultimately the responsibility of the Contractor to check and verify all
construction staking for the project.

The Contractor will be responsible for preserving and protecting the survey control until
proper referencing by the Contractor has been completed. Any survey control
obliterated, removed, or otherwise lost during construction will be replaced at the
Contractor’s expense.

Contractor shall be aware of property pins and survey monuments. Damage to these
pins will require replacement of such by a registered land surveyor at no cost to the
owner.

The Contractor shall provide construction staking from the Contractor’s layouts and the
control points. Contractor’s construction staking includes at a minimum:

1. Slope stakes located at critical points as determined by the Project
Representative.

2. Blue tops every longitudinally and transversely for subgrade and crushed base to
verify finish grading.

3. Location and grade stakes for drainage features and retaining walls.

4. Location stakes for roadside safety items, permanent and temporary traffic
control, and misc. items as determined by the Project Representative.

Original field notes, computations and other records take by the Contractor for the purpose
of quantity and progress surveys shall be furnished promptly to the Project Representative
and shall be used to the extent necessary in determining the proper amount of payment
due to the Contractor.

14. MATERIAL SOURCES AND CONSTRUCTION WATER

The Contractor shall be responsible for locating all necessary material sources, including
aggregates, earthen borrow and water necessary to complete the work. The Contractor
shall be responsible for meeting all transportation and environmental regulations as well as
paying any royalties. The Contractor shall provide the Project Representative with written
approvals of landowners from whom materials are to be obtained, prior to approval.

The Contractor may use materials from any source, providing the materials have been
tested through representative samples and will meet the Specifications.

Water for compaction efforts shall be supplied by the Contractor.
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15. MATERIALS SALVAGE AND DISPOSAL

Notify the Owner for any material salvaged from the project site not identified in the
Contract Documents. The Owner reserves the right to maintain salvaged material at the
project site.

Haul all waste material to a legal site and obey all state, county, and local disposal
restrictions and regulations.

16. MATERIALS IN STORAGE

Contractor shall use an approved storage area for materials. Materials and/or equipment
purchased by the Contractor may be compensated on a monthly basis. For compensation,
provide the Project Representative invoices for said materials, shop drawings and/or
submittals for approval, and applicable insurance coverage, see General Conditions, Article
9.

17. STAGING AND STOCKPILING AREA

Contractor shall use staging and stockpiling sites to facilitate the project as approved by the
Owner. Contract Documents may show approved staging and stockpiling locations. Notify
Owner within 24 hours for approval of staging and stockpiling sites not shown on the
Contract Drawings.

18. SECURITY

The Contractor shall provide all security measures necessary to assure the protection of
equipment, materials in storage, completed work, and the project in general.

19. CLEANUP

Cleanup for each item of work shall be fully completed and accepted before the item is
considered final. If the Contractor fails to perform cleanup within a timely manner the
Owner reserves the right to withhold final payment.

Review these Contract Documents for additional Final Cleanup specifications for
specific measures, associated with Contractor responsibilities and final payment.

20. ACCESS DURING CONSTRUCTION

Provide emergency access at all times within the project throughout the construction
period.

21. CONSTRUCTION TRAFFIC CONTROL

The Contractor is responsible for providing safe construction and work zones within the
project limits by implementing the rules, regulations, and practices of the Manual on
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Uniform Traffic Control Devices, current edition.

22. CONTRACT CLOSEOUT

The Contractor's Superintendent shall maintain at the project site, a “Record Set of
Drawings” showing field changes, as-built elevations, unusual conditions encountered
during construction, and such other data as required to provide the Owner with an accurate
“as constructed” set of record drawings. The Contractor shall furnish the “Record Set” to
the Project Representative following the Final Inspection of the Project.

The Contractor’s final payment will not be processed until the “Record Set” of drawings are
received and approved by the Project Representative.

23. MEASUREMENT AND PAYMENT

Review these Contract Documents for additional Measurement and Payment
specifications for definitions. Quantities are listed on the Bid Proposal for Payment
ltems. Additional material quantities, volumes, and measurements may be shown on
the Contract Document drawings and/or specifications.

Unit Price quantities and measurements shown on the Bid Proposal are for bidding and
contract purpose only. Quantities and measurements supplied, completed for the
project, and verified by the Project Representative shall determine payment. Each unit
price will be deemed to include an amount considered by the Contractor to be adequate
to cover Contractor’s overhead and profit for each bid item.

The Owner or Contractor may make a Claim for an adjustment in Contract Unit Price if
the quantity of any item of Unit Price Work performed by the Contractor differs
materially and/or significantly (increase or decrease by 50%) from the estimated
quantity indicated on the Bid Proposal.

Lump sum bid item quantities will not be measured. Payment for these lump sum bid
proposal items will be paid in full amount listed on the Bid Proposal when accepted by
the Project Representative, unless specified otherwise.
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Montana Fish, Wildlife & Parks

SPECIFICATIONS FOR WORK
TECHNICAL PROVISIONS

Incorporation of Montana Public Works Technical Specifications.

The Technical Specifications as found in Montana Public Works Standard Specifications
(MPWSS), Sixth Edition, April 2010 and/or current Addendums or Revisions; are hereby
incorporated by reference and made a part of this Contract:

Incorporation of Montana Fish, Wildlife & Parks Technical Specifications and
Modifications to MPWSS Technical Specifications.

In addition to the MPWSS Technical Specifications are the following Montana Fish, Wildlife &
Parks Technical Specifications (modifications to MPWSS Technical Specifications).

SECTION 01010 -  Summary of Work

SECTION 01050 -  Field Engineering

SECTION 01400 -  Contractor Quality Control and Owner Quality Assurance
SECTION 01450 -  Mobilization

SECTION 01750 -  Final Cleanup

SECTION 01800 -  Erosion and Sediment Control

SECTION 02235 -  Crushed Base Course

SECTION 02501 -  Hot Plant-Mix Asphalt
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SECTION 01010- SUMMARY OF WORK
PART 1 GENERAL
1.1  SECTION INCLUDES
A. Owner and Contractor Responsibilities
B. Contractor use of site and premises.
C. Scope of Work
1.2 Owner and Contractor Responsibilities
A. Owners Responsibilities:
1. Responding to project questions
2. Coordination of site access with Montana Department Fish Wildlife and Parks.
3. Submittal and material review
4. Final Acceptance and inspection.
B. Contractors Responsibilities:
1. Coordination with FWP Engineers
2. Completion of project as bid
3. Quality control of work
4. Quality assurance testing
1.3 CONTRACTOR USE OFSITE
A. Limit use of site to allow:
1. Coordinate with FWP to prevent public usage in work areas as necessary.
1.3 SCOPE OF WORK
A. ProjectObjective: Pave and grade FWP employee parking lot at the Region

Headquarters. Repair public parking area at Region Headquarters and Giant Springs
State Park. Repair employee access road and driveway at Giant Springs Hatchery.
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A.

Section 01010

Scope of Work:

Work includes the following but is not limited to the general description contained
herein:

BASE BID ITEMS:

Base Bid-
1. Mobilization

i General: This bid item shall include the costs associated with
mobilizing to the project site, insurance, bonding, permitting, and
submittals.

. Work Included:

- All labor, tools, equipment, materials, royalties, and
incidentals needed to complete the work as specified;

- Transport and set up all equipment, materials, and
other items needed to complete the project;

- All permits, coordination, and compliance
inspections required for the work;

- Insurance and bonding;

- Prepare and provide submittals, construction schedule,
and all other paperwork required by the contract
documents prior to construction startup.

. Measurement: No measurement shall be taken for this item.

i Payment: Payment shall be by the price bid for the lump sum
bid item listed in the proposal on the schedule shown in
Section 01450.

2. Traffic Control

. General: This bid item shall include the costs associated with
installing and maintaining traffic control devices.

. Work Included:

- Transport and set up all traffic control devices;

- Traffic control devices to prevent public pedestrian
traffic primarily at the Giant Springs sites to the
satisfaction of the engineer

- Traffic Control Devices to close public parking areas to
motor vehicle traffic;

- Proper signs on Giant Springs Road to indicate heavy
truck use.
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Section 01010

- Repair and maintenance of all traffic control devices
throughout the duration of the project.

Measurement: No measurement shall be taken for this item.
Payment: Payment shall be by the price bid for the lump sum

bid item listed in the proposal on the same schedule as
mobilization shown in Section 01450.

3. Finish Grading

*

General: This bid item shall include the surface preparation
of the gravel base section underneath the new asphalt in
Giant Springs Public parking area and the employee
parking lot at the Region Headquarters

Work Included:

- All labor, tools, equipment, materials, and
incidentals needed to complete the work as
specified,

- Grading, compaction and preparation of existing
gravel;

- Compaction testing;

- Survey as needed;

- Watering and dust control;

- Fine grading.

- Spreading excess gravel in locations on site as
designated by the project engineer.

Measurement: Measurement shall be per square yard of gravel
surfacing graded. Measurement shall be rounded to the nearest
square yard.

Payment: Payment shall be by the unit price bid for each square
yard of finish graded gravel as listed in the proposal.

4. 3” Hot-Mix Asphalt

*

General: This bid item shall include the placement of hot-mix
asphalt.

Work Included:

- All labor, tools, equipment, materials, and
incidentals needed to complete the work as
specified,

- Placement of 3” lift of hot-mix asphalt;

- Tack coat on gravel and against existing asphalt
edges;
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- Compaction of asphalt lift;

- Independent tesing agency quality control;

- Saw cutting any asphalt edges to be paved against;
- Removal of any waste or excess asphalt;

- Final cleanup;

Measurement: Measurement shall be per square yard of asphalt
hot-mix surfacing placed. Measurement shall be rounded to the
nearest square yard.

Payment: Payment shall be by the price bid for the lump sum
bid item listed in the proposal.

S. Remove Asphalt

*

General: This bid item shall include asphalt removal in areas
shown in the plans as staked by FWP engineer.

Work Included:

- All labor, tools, equipment, materials, and
incidentals needed to complete the work as
specified;

- Saw cutting all edges of asphalt removal to be in
contact with new asphalt;

- Removal of existing asphalt;

- Hauling and properly disposing of used asphalt;

- Preparing asphalt cut outs for new asphalt
placement.

Measurement: Measurement shall be per square yard of asphalt
removed. Measurement shall be to the nearest square yard.

Payment: Payment shall be by the price bid per square yard of
asphalt removed as listed in the proposal.

6. Sub-excavation

L 4

General: This bid item shall include all work items associated
with the sub-excavation at Giant Springs State Park.

Work Included:

- All labor, tools, equipment, materials, and
incidentals needed to complete the work as
specified;

- Excavation of 12” of existing subgrade;

- Hauling and properly disposing of existing
subgrade;

- Compacting subgrade material
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- Installation of fabric as specified in the plans.

- Placement and compaction of 1" base course
aggregate in two lifts;

- Work described in Giant Springs Special
Provision 2.

i Measurement: Measurement shall be per square yard of sub-
excavation. Measurement shall be to the nearest square yard.

i Payment: Payment shall be by the price bid per square yard of
sub-excavation removed as listed in the proposal.

7. Replace Detector Loops
i General: This bid item shall include all work items associated
with the removal and installation of three detector loops at
Giant Springs State Park.

. Work Included:

- All labor, tools, equipment, materials, and
incidentals needed to complete the work as
specified,

- Removal of three detector loops tied to the
automatic entrance gate;

- Replacing of each traffic loop in kind after final
paving is completed;

- Saw-cutting asphalt as necessary;

- Protection of utilities in the work area;

- All electrical work completed by licensed
electrician, certified by the state of Montana;

- All product submittals for the products used;

- Work described in Giant Springs Special
Provision 4.

Measurement: No measurement shall be taken for this bid item.

i Payment: Payment shall be by the price bid for the lump sum
bid item listed in the proposal when all three detector loops are
installed and fully functional.

8. Pavement Markings
. General: This bid item shall include all work items associated
with the application of parking lot striping at Giant Springs
State Park.

. Work Included:

- All labor, tools, equipment, materials, and
incidentals needed to complete the work as
specified;

- Final sweep and broom of newly paved asphalt;
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- Layout of pavement markings to match pre-
existing layout;

- Application of water-borne paint and glass beads;

- Work described in Giant Springs Special
Provision 3.

Measurement: No measurement shall be taken for this bid item.

. Payment: Payment shall be by the price bid for the lump sum
bid item listed in the proposal when all pavement markings are
installed and to the satisfaction of the engineer.

0. Replace Existing Drain

. General: This bid item shall include all work items associated
with the removal and installation of the drainage structure at
Giant Springs State Park.

. Work Included:

- All labor, tools, equipment, materials, and
incidentals needed to complete the work as
specified,

- Removal of existing 4” x 24°6” drain

- Installation of new 12 x 24°6” S300K Power
Drain System from ACO, or approved equivalent;

- Removal and replacing of existing drainpipe;

- Ensure water drains to same locale as previous
drain;

- All product submittals for the products used;

- Work described in Giant Springs Special
Provision 4.

i Measurement: No measurement shall be taken for this bid item.
Payment: Payment shall be by the price bid for the lump sum
bid item listed in the proposal when the drain is installed and
fully operational.

CONTRACTS:

All work shall be done under one general contract.

END OF SECTION
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SECTION 01050
FIELD ENGINEERING

All applicable portions of this specification section in the MPWSS shall apply with the following
additions, deletions and/or modifications.

PART 3 EXECUTION

Add the following:

1.3 CONSTRUCTION SURVEY

A. Engineer will provide survey control (northing/easting) and benchmarks (local
datum) for all designed alignments and profiles, as shown on the project drawings.

B. The contractor will be responsible to provide own blue top staking prior to paving.
Limit grade stake tolerances to +/-0.05’.

PART 4 MEASUREMENT AND PAYMENT

Add the following:

A. Contractor construction surveying will not be measured for payment and is
considered incidental to other bid items in this contract.

END OF SECTION 01050
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SECTION 01400

CONTRACTOR QUALITY CONTROL AND
OWNER QUALITY ASSURANCE

All applicable portions of this specification section in the MPWSS shall apply with the following
additions, deletions and/or modifications.

PART 3 EXECUTION
3.1 GENERAL

C. Replace with the following:

The Contractor is responsible for providing all quality assurance testing by an
independent testing agency. The Contractor will pay for all quality assurance testing by
an independent testing agency.

PART 4 MEASUREMENT AND PAYMENT

Replace with the following:

4.1 PAYMENT FOR TESTING
The Contractor will pay for all quality control testing. The Contractor will pay for all
quality assurance testing by an independent testing agency. The Contactor will pay for
all associated re-testing efforts (both quality control and quality assurance). All testing
will be considered incidental to other bid items in this contract.

END OF SECTION 01400
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SECTION 01450

MOBILIZATION/DEMOBILIZATION

Added Section.

PART 1 GENERAL
1.1 DESCRIPTION

A. This item shall consist of the prepatory work and operations necessary, that are
performed by the Contractor for the movement of personnel, equipment, supplies, and
incidentals to and from the work site. The work includes those actions necessary for
obtaining necessary permits required for mobilization; for the establishment of all
offices and facilities necessary to work on the project; for premiums on contract
bonds; for insurance for the contract; and for other work on the various items on the
project site. Mobilization costs for subcontracted work shall be considered to be
included.

B. Contractor’s cost for administration, bonding, insurance, and site documents shall be
included in mobilization and shall not be paid as a separate item.

C. All equipment moved to the project sites shall be in good mechanical condition and
free of fuel, oil, lubrication, or other fuel leaks. The Contractor shall immediately
remove any equipment potentially or actually discharging environmentally damaging
fluids.

D. All equipment moved to the project sites shall be thoroughly cleaned before it is
brought to the sites to prevent the introduction of weed seeds. Equipment removed
from the sites may not be returned to the sites again until it is thoroughly cleaned

again.
PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION - NOT USED
PART 4 MEASUREMENT AND PAYMENT

4.1 MEASUREMENT

A. There will be no direct measurement of this item.

112

Section 01450 Page 1 of 2



42  PAYMENT

B. Partial payments for mobilization/demobilization will be made based on the lump
sum bid price as follows:

» 25% of the amount bid for mobilization/demobilization when the Contractor has
moved on-site and begun construction activities.

» 50% of the amount bid for mobilization/demobilization when 25% of the contract
amount (exclusive mobilization/demobilization) has been completed.

» 75% of the amount bid for mobilization/demobilization when 50% of the contract
amount (exclusive mobilization/demobilization) has been completed.

» 100% of the amount bid for mobilization/demobilization when 75% of the
contract amount (exclusive mobilization/demobilization) has been completed.

END OF SECTION 01450
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SECTION 01750

FINAL CLEANUP

Added Section.
PART 1 GENERAL
1.1 DESCRIPTION

A. This work consists of final cleanup of the project site prior to final acceptance.
PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.1 CONTRACTOR RESPONSIBILITES

The contractor shall be responsible for final cleanup at the end of the project to a level
satisfactory to the owner. All construction debris, no mater how small, shall be collected
and removed from the site. All wheel ruts shall be filled in and be leveled to match the
adjacent grade and material. Re-seeding or re-sodding, or other re-surfacing may be
necessary to repair any construction related impacts or damage.

All survey markings, stakes, temporary paint marks, flagging and other devices shall be
removed regardless of who installed them. All excess pavement, concrete, gravel, soil, or
other construction materials not intended for permanent use shall be removed.

All final slopes shall be dressed manually to remove woody debris, accumulated trash
and oversized material. Any new slope or topsoil surfaces shall be hand raked to provide
a uniform appearance. The contractor shall dress all gravel, pavement and concrete edges
to eliminate abrupt edges and provide a smooth transition. There shall be no left-over
marks on existing facilities such as asphalt, tack, or striping. All construction related
temporary sediment control devices shall be removed as soon as practical.

PART 4 MEASUREMENT AND PAYMENT

4.1

PAYMENT

Unless specifically noted otherwise, all final cleanup work shall be incidental to other
work items in the contract and no separate payment shall be made.

END OF SECTION 01750
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SECTION 01800

EROSION AND SEDIMENT CONTROL
Added Section.

PART 1 GENERAL
1.1 DESCRIPTION

A. This work consists of furnishing, constructing, and maintaining permanent and
temporary erosion control and sediment control measures as shown on the project
drawings and/or project related construction permits.

PART 2 PRODUCTS

2.1 GENERAL

A. Temporary and erosion control products utilized include but are not limited to
backfill material; berms; brush barriers; erosion control blankets, bales, wattles,
logs, rolls; erosion control culvert pipe; detention basins; fertilizer; geotextile;
mulch; plastic lining; riprap; sandbags; seed; silt fence; and water.

2.2 EROSION CONTROL WATTLES

A. Where designated, provide a sediment retention product made from straw and
coconut fiber reinforced with a 100% bio-degradable netting. Use wood stakes to
secure sediment retention product in place, spacing per the manufacturer’s
recommendations. An acceptable product is Sediment Stop, manufactured by
North American Green, or approved equal.

2.2 EROSION CONTROL BLANKETS

A. Where designated, provide a sediment retention product made from straw and
coconut fiber reinforced with a 100% bio-degradable netting. Use metal stakes to
secure sediment retention product in place, spacing per the manufacturer’s
recommendations. An acceptable product is BioNet® S150BN™, manufactured
by North American Green, or approved equal.

PART 3 EXECUTION
3.1 INSTALLATION

A. Provide permanent and temporary erosion control measures to minimize erosion and
sedimentation during and after construction according to the contract erosion control
plan, environmental permits, and as directed by the Project Representative. These
erosion control measures shall be designed, implemented, and maintained by the
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Contractor in accordance with Best Management Practices (BMPs) to control erosion
and sediment release from the work site.

B. Install permanent and temporary erosion control measures according to the Storm
Water Pollution Prevention Plan (SWPPP), if applicable, approved construction

permits, and erosion control drawings.

C. When erosion control measures are not functioning as intended, immediately take
corrective action.

PART 4 MEASUREMENT AND PAYMENT
4.1 MEASUREMENT AND PAYMENT

A. Erosion Control will be paid as part of the mobilization/demobilization bid item.

END OF SECTION 01800
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SECTION 02235

1” CRUSHED BASE COURSE

All applicable portions of this specification section in the MPWSS shall apply with the following
additions, deletions and/or modifications.

PART 2 PRODUCTS
33 FIELD DENSITY REQUIREMENTS

Add the following:

D. The Contractor is responsible for providing all compaction testing by an
independent testing agency.

END OF SECTION 02235
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SECTION 02501

HOT PLANT MIX ASPHALT CONCRETE

All applicable portions of this specification section in the MPWSS shall apply with the following
additions, deletions and/or modifications.

PART 1

1.1

A.

1.2

A.

PART 2

2.1

GENERAL
SECTION INCLUDES

Providing all labor, equipment, services, and materials for the application of asphalt
materials for use in asphalt surfacing. All asphalt materials used in the completed and
accepted work shall meet the requirements for the particular grade specified.

RELATED SECTIONS

Section 2232 - AGGREGATES FOR SURFACING AND ASPHALT PLANT MIXES
PRODUCTS

MATERIALS

All materials used on this project shall conform to The Montana Public Works Standard
Specifications (MPWSS), April 2010. The source of asphalt material shall be approved by
the Project Manager before shipments are made to the project and the source of supply
shall not be changed after work is started unless specifically permitted by the Project
Manager in writing. The Contractor shall not order delivery of asphalt material without
approval of the Project Manager and the Project Manager will not be liable for the quantity
shipped.

Aggregates: The grading and proportioning of aggregates shall be such that the combined
mineral aggregate conforms to the specified requirements. The aggregates shall meet the
grading requirements of MPWSS Section 02503 Section 03 Materials, A. Plant Mix
Aggregates, for Type A, B, or S-3.

Asphalt Materials: The asphalt materials shall be of the type and grade that conforms to
MPWSS Section 02503 Section 03 Materials, B. Asphalt Materials.

Tack Coat: The tack coat shall consist of low viscosity MC-70 asphalt sprayed on the
prepared surface of the nonasphaltic base course prior to any treatment or construction.
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2.2 COMPOSITION OF MIXES:

The Contractor shall submit to the Project Manager for approval a job-mix formula for the
mix required on the project. The job-mix formula will be within the limits of gradation
given this specification. The job mix submittal shall contain the following information:

1.Gradation of all constituent aggregates.

2.Specific gravity of constituent aggregates and asphalt cement.

3.Source of supply of all materials and grade of A.C.

4.Marshall design curves for stability, unit weight, flow and volumetric requirements
at asphalt contents below and above optimum.

5.Rice factor used in voids computations.

6.Composite aggregate grading.

7.Suggested asphalt content.

8.Marshall compactive effort (50 or 75 blows).

9.Date of mix design (job mix formula).

23 SAMPLING AND TESTING:

Sampling and testing of aggregates or other constituent materials will be performed by the
Project Manager on a random periodic basis. Samples will be used to verify compliance
with requirements set forth in these specifications.

PART 3

EXECUTION

3.1 APPLICATION

A.

Section 02501

Delivery: Deliver the bituminous concrete to the project site at the weather
conditions and temperatures specified in the MPWSS, Section 02503, 11.
Construction Methods.

Surface Preparation: The area to be paved shall be true to line and grade and shall
have a dry and properly prepared surface prior to the start of paving operations.

Asphalt Tack Coat: Asphalt tack coat shall be sprayed at a rate of 0.20 to 0.50
gallons per square yard. Immediately before applying the tack coat the surface shall
be cleaned of all dirt and loose materials by means of blowers or power and hand
brooming. Application shall be made when the surface is dry or slightly damp and,
unless otherwise permitted by the Project Manager, when air temperature in the
shade is not less than 50 degrees F.

Distribution and Spreading: At the time of delivery to the work site, the temperature
of the mixture shall not be lower than the temperatures shown in MPWSS Section
02503, 11. Construction Methods.

The asphalt concrete shall be evenly spread upon the base to such a depth that, after
rolling, it will be of the specified cross section and grade of the course being
constructed.

19 Page 2 of 3



Section 02501

Compaction: Immediately after spreading, striking off and correcting surface
irregularities, the Contractor shall compact the bituminous mixture to at least 95
percent of the target density from information submitted with the approved mix
design. Compactive rolling shall be completed before the temperature falls below
175 degrees or the surface begins to check or crack.

Finish rolling shall begin immediately after compactive rolling and shall continue
until roller marks are eliminated. Finish rolling shall be completed the same day the
mixture is placed.

Any mixture that becomes loose, broken, or mixed with dirt, or is in any defective
shall be removed and replaced with fresh, hot mixture and compacted at no expense
to the Department.

Smoothness: Upon completion the pavement shall be true to grade and cross
section. When a 10-foot straight edge is laid on the finished surface, the surface
shall not vary from the edge of the straight edge more than 1/2 inch, except at
intersections or changes in grade. Any areas that are not within this tolerance shall
be brought to grade immediately following the initial rolling. If paving material has
been cooled below the lower limits of the spreading temperatures prescribed the
surface of the pavement shall be brought to true grade by removing the paving
material in the area to be repaired. A layer or 1 inch minimum shall be used for the
repair and no feathering of edges shall be allowed.

END OF SECTION
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Montana Fish, Wildlife & Parks

GIANT SPRINGS STATE PARK
SPECIAL PROVISIONS

Contents:
1. Remove and Replace Drain
2. Sub-Excavation Areas
3. Striping
4. Traffic Loop for Park Gate
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1. REMOVE AND REPLACE DRAINAGE STRUCTURE

A. Description:

This work involves the removal of the existing drainage structure for the Giant Springs
State Park parking lot and the installation of a new product. The replacement shall be an
ACO-S300K Power Drain with an Iron Slotted Longitudinal grate, or equivalent as
determined by the Project Manager.

The existing 24’ 6” by 4” vertical drainage system and all associated appurtenances shall
be removed and become the property of the contractor. Once removed, the same location
shall be prepared as per the specifications herein. Install a new 24’ 6” by 12 S300K
Power Drain system from ACO, or equivalent, as per the Manufacturer’s Requirements.
The new drain edge shall abut the existing concrete walkway and meet with the most
recent ADA specifications. Contractor shall remove and replace the existing drainpipe
that ties into the grate structure. The new drainpipe shall meet with the grate
manufacturer’s specifications and the maximum capacity available. Water shall drain to
the same locale as previously established and includes any associated work needed to
bring the infrastructure back to its previous condition. Final acceptance shall be made by
the Project Manager.

B. Payment:

This item shall be a lump sum pay item.
2. SUB-EXCAVATION AREAS

A. Description:

This work involves the over-excavation of locations throughout the parking lot that have
subbase failure (These are shown on the plan sheets). The contractor shall remove the
existing sub-base to a depth of 12”. After removal, the remaining section shall be
compacted to meet maximum density. Fabric shall be placed over the area and have a
two-foot overlap where fabric ends meet. The fabric will be placed up the sides of the
dig out to a height of 10 high. New 1” Base Course aggregate shall be placed, in two
separate lifts, and compacted to meet minimum density requirements. Any additional
locations, not shown on the plans that are showing signs of failure, shall be brought to the
attention of the Project Manager. No additional dig outs shall be conducted without the
prior approval of the Project Manager.

Any damage to existing infrastructure shall be corrected at the contractor’s expense and
to the satisfaction of the Project Manager. Compaction testing shall be conducted at
contractor’s expense to determine when minimum density requirements have been
achieved. Testing results shall be provided to demonstrate that each section has been
placed correctly and is ready to receive the next lift. Any failures will result in the re-
working of the material until it meets with compaction requirements.
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B. Payment:

This item shall be paid for by the square yard.

3.  PARKING LOT STRIPING

A. Description:

This work involves the striping of the Giant Springs State Park Parking Lot after final
paving has been accomplished. The contractor shall broom, lay out and re-stripe the
parking lot to meet with the original, pre-existing lay out. Water borne paint, with glass
beads, shall be used in the final application. Project Manager shall inspect for visibility
and neatness. Any imperfections shall be corrected at contractor’s expense.

B. Payment:

This item shall be a lump sum pay item.

4. AUTOMATIC GATE TRAFFIC LOOPS

A. Description:

This work involves the removal and replacement of existing traffic loops tied to the
automatic entrance gate for the parking lot at Giant Springs State Park. Each traffic loop
shall be replaced in kind, after final paving has been accomplished. Contractor shall be
responsible to re-connect each loop to the existing gate controls and assure that the entire
system is online and working as designed. Before any work takes place, the contractor
shall be responsible for acquiring all utility locates for the work area. All electrical work
required for this project shall be accomplished by a licensed electrician, certified in the
State of Montana. Any damage to the surrounding property/utilities shall be the
responsibility of the contractor to correct.

B. Payment:

This item shall be a lump sum pay item.

End of Section
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